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          1                MR. SIMMONS:  Thank you and good morning. 
 
          2   For those of you I didn't meet yesterday, I'm Gene 
 
          3   Simmons, the current contracting officer assigned to 
 
          4   this little venture. 
 
          5                And today we have with us Mr. Nuns Jain, 
 
          6   who is the Director of the South Atlantic Region; 
 
          7   Ms. Iris Cooper, Office of Acquisition; she's  
 
          8   the Director of Office of Acquisitions; Mr. Glenn  
 
          9   Spears, who is the chief of acquisitions for the South 
 
         10   Atlantic Region; and Ms. Jan Rodriguez, from the 
 
         11   Office of Chief Counsel. 
 
         12                And up here the mighty team:  Mr. Erhard 
 
         13   Koehler, Program Manager.  And this is John Wiegand; 
 
         14   and your title is? 
 
         15                MR. KOEHLER:  John is going to be the 
 
         16   Decommissioning Program Manager. 
 
         17                MR. SIMMONS:  Decommissioning Program 
 
         18   Manager.  A lot of you are familiar Mr. Jon Stouky. 
 
         19   He's with WPA -- WPI, who is currently doing the 
 
         20   characterization on the vessel. 
 
         21                Okay.  We have a court reporter who is 
 
         22   taking notes -- minutes of this proceeding.  As soon 
 
         23   as I get the transcript, which will be about ten days, 
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          1   I will post it to the SAVANNAH web site.  And for 
 
          2   those of you who don't know the web site, it's 
 
          3   voa.marad.dot.gov.  Don't put www in front of it.  It 
 
          4   won't get you there. 
 
          5                Okay.  The way we're going to do this 
 
          6   is -- we received a lot of questions yesterday from 
 
          7   the walk-through.  Erhard is going to answer those 
 
          8   questions first, address those questions first.  After 
 
          9   that, we'll take questions from the floor. 
 
         10                MR. KOEHLER:  We also have the other 
 
         11   written questions. 
 
         12                MR. SIMMONS:  We also have written 
 
         13   questions today, so we'll do the written questions 
 
         14   that we got today and then we'll take questions from 
 
         15   the floor. 
 
         16                When you have a question from the floor, 
 
         17   I'd like you to get up, state your name and the 
 
         18   company you're from so we can get this all recorded. 
 
         19   I don't care if you ask one question or you ask ten 
 
         20   questions, each time you ask a question, I'm going to 
 
         21   need to have you state your name so we can have it on 
 
         22   record who asked what question and we make sure we get 
 
         23   an answer back to you directly if we don't answer it 
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          1   today.  And I think that's about it. 
 
          2                MR. WIEGAND:  More cards if you have 
 
          3   questions. 
 
          4                MR. SIMMONS:  If you have more questions 
 
          5   while you're sitting there, we have cards here and you 
 
          6   can write your questions down. 
 
          7                I think administratively that's all I 
 
          8   have. 
 
          9                MR. KOEHLER:  All right.  Well, thank 
 
         10   you, Gene. 
 
         11                As Gene mentioned, my name is Erhard 
 
         12   Koehler, and I am effective -- I've been the SAVANNAH 
 
         13   project manager since the retirement of my predecessor, 
 
         14   Joe Seelinger, who is hanging in the back over there. 
 
         15   Effective May 15, 2005 we're going to stand up a  
 
         16   new organization in the Office of Ship Operations 
 
         17   entitled the SAVANNAH Technical Staff, at which point 
 
         18   I'll assume the title Manager of NS SAVANNAH Programs. 
 
         19                And I'll just outline it a little bit. 
 
         20   It's a four-person dedicated staff to this project. 
 
         21   Myself, I'll be leading it.  I also hold the title, 
 
         22   Senior Technical Advisor NS SAVANNAH, which is a title 
 
         23   that MARAD has used for the last 15 years or so to 
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          1   represent the license holder.  I'll retain that title. 
 
          2   In all of the different things that I do in this job, 
 
          3   I'll be responsible for all the licensing actions with 
 
          4   NRC, so all of that will flow through me. 
 
          5                We'll have two engineering COTRs on this 
 
          6   team.  John, who was introduced earlier, is the 
 
          7   Decommissioning Program Manager and he'll be 
 
          8   overseeing the first of the RFPs that will be issued, 
 
          9   the first contract, which is the level of effort 
 
         10   contract for engineering support and management 
 
         11   oversight services; that's one of the two market 
 
         12   surveys that went out. 
 
         13                We'll have a second engineering COTR, a 
 
         14   nuclear engineer yet to be chosen, who will be the 
 
         15   COTR for the actual D & D contract, which will be 
 
         16   issued at a future date.  And then a fourth member of 
 
         17   the staffer, Cindy Rollins-Bearor, who many of you 
 
         18   have met checking in yesterday and today, Cindy is 
 
         19   going to be working as the Documentation Manager. 
 
         20                While we're new to nuclear, you guys are 
 
         21   not, and we have an appreciation for the vast volumes 
 
         22   of documentation that will be required to successfully 
 
         23   complete this project.  And Cindy is going to be 
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          1   coordinating all of that and, I'm sure, do a very able 
 
          2   job. 
 
          3                So with that, I'm going to -- as Gene 
 
          4   said, we're going to respond to the questions.  In 
 
          5   some cases there may not be an answer.  (Humor intended 
 
          6   - This is a federal project; as you can manage, we  
 
          7   try not to answer questions as best as possible.) 
 
          8                There are -- I will say that from the 
 
          9   number of questions we received yesterday, as well as 
 
         10   the questions that were handed to us this morning, 
 
         11   there is a lot of duplication.  There's quite a bit 
 
         12   of -- you know, you can phrase the same question many 
 
         13   different ways, and we got many different phrasing 
 
         14   variations of the same question.  So if the answers 
 
         15   seem duplicative or the responses seem duplicative, 
 
         16   it's because the questions are essentially the same. 
 
         17                There are a number we'll request 
 
         18   clarification for.  Not everybody had a name on the 
 
         19   card when they submitted it.  The few questions we 
 
         20   have that we're going to ask clarifications for, I'll 
 
         21   have to ask you to fess up if you wrote the question 
 
         22   so that we can find out exactly what the intent was. 
 
         23                So welcome aboard.  We're very hopeful 
 



 
                                                              7 
          1   that decommissioning the SAVANNAH is actually the 
 
          2   start of its future life.  Those of you that have read 
 
          3   the introduction on the VOA or have looked at MARAD's 
 
          4   budget documents that are publicly accessible know 
 
          5   that the intent when we're done with this is not to 
 
          6   scrap the ship, but rather to seek its future 
 
          7   preservation in a manner yet to be undetermined. 
 
          8   We'll be working on that concurrent with the 
 
          9   decommissioning plans because we want to see that be a 
 
         10   very logical progression from completing the 
 
         11   decommissioning to moving to the preservation. 
 
         12                Whether it happens or not is dependent in 
 
         13   large measure on the support both of the nuclear 
 
         14   industry and the maritime industry.  And I know 
 
         15   there's a lot of support for this out there, and we'll 
 
         16   be looking for you guys in the future to support 
 
         17   whatever effort or whatever program we define. 
 
         18                So with that, I'm going to go into the 
 
         19   questions.  There are quite a few here, and then -- 
 
         20   again, the ones that were submitted today.  Feel free 
 
         21   to get up and get some coffee, get a doughnut; it's a 
 
         22   little bit informal.  If it gets too lengthy, we'll 
 
         23   take a break. 
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          1                We do have two other people that are 
 
          2   showing up on a boat.  In fact, the boat is out there 
 
          3   now, so they will get the transcript and hopefully 
 
          4   they won't miss too much. 
 
          5                The first question:  Does MARAD have any 
 
          6   concerns about removing superstructure or interior 
 
          7   structure walls, bulkheads, et cetera? 
 
          8                The answer:  Removals of structure and 
 
          9   other interferences are permissible in accordance with 
 
         10   good marine practice.  Those of you who are not in the 
 
         11   marine industry but are in the nuclear industry, on 
 
         12   this project you will become intimately familiar with 
 
         13   good marine practice. 
 
         14                Question:  Is there any desired end 
 
         15   condition? 
 
         16                Answer:  Yes.  Free release and 
 
         17   termination of the NRC license. 
 
         18                Question:  Please provide list of 
 
         19   attendees. 
 
         20                Answer:  The list will be posted on VOA. 
 
         21                Question:  What characterization is 
 
         22   planned prior to bid? 
 
         23                Answer:  The current scope, the current 
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          1   characterization contract.  The report will be 
 
          2   provided.  I assume that means on the web site. 
 
          3                MR. SIMMONS:  (Nodding head.) 
 
          4                MR. KOEHLER:  By "provided," we mean that 
 
          5   it will be posted on the VOA web site. 
 
          6                Question:  Has the SAVANNAH undergone a 
 
          7   comprehensive environmental and radiological 
 
          8   assessment that included hazardous material sampling 
 
          9   from sumps, oil reservoirs, coatings, et cetera? 
 
         10                Answer:  No.  Sampling has been directed 
 
         11   towards radiological spaces.  Non nuclear components, 
 
         12   equipment, et cetera, are not included in the 
 
         13   decommissioning. 
 
         14                I'll clarify a little bit since the 
 
         15   intent is, of course, to preserve the ship in the 
 
         16   future and not to immediately scrap it, we have not 
 
         17   focused on areas outside the radiological spaces.  We 
 
         18   assume that this question is referring to equipment 
 
         19   such as diesel engines in the engine room and so forth 
 
         20   where we have not sampled because there's no intent to 
 
         21   remove those components at this time. 
 
         22                Question:  What dry dock facility will be 
 
         23   used? 
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          1                Answer:  To be determined. 
 
          2                The publicly available information 
 
          3   indicates that we'll be dry docking the ship in fiscal 
 
          4   2006.  MARAD contracts with these type of services on 
 
          5   a commercial basis.  We have not issued a solicitation 
 
          6   for dry docking yet.  There is also a duplicate of 
 
          7   this question a little later on. 
 
          8                Question:  SAVANNAH inventory is at Kings 
 
          9   Point, New York, National Maritime Research Center. 
 
         10   There was no question mark. 
 
         11                But answer:  Yes.  Materials may be 
 
         12   researched on site.  We'll offer a caveat.  Dr. George 
 
         13   Billy, who is the chief librarian of the USMMA 
 
         14   library, is very possessive of the SAVANNAH collection 
 
         15   in his basement.  You may look at it, you may touch 
 
         16   it, you may not remove it.  You are welcome to go down 
 
         17   there and look at it as much as you'd like.  We are 
 
         18   going to make -- we're going to work with the library 
 
         19   to make provisions for local reproduction of materials 
 
         20   that are on site at Kings Point. 
 
         21                Question:  What is the highest RAD level 
 
         22   inside the CV, containment vessel, and what is it? 
 
         23                Answer:  Containment vessel sampling is 
 



 
                                                             11 
          1   included in the current characterization survey. 
 
          2   Results will be included in the final survey report. 
 
          3                Question:  Where is the dry dock used for 
 
          4   ten-year service inspection?  Is it available for use? 
 
          5                Answer:  MARAD contracts for dry docking 
 
          6   and other services from commercial sources.  The dry 
 
          7   dock contractor in 1994 was Baltimore Marine 
 
          8   Industries, Sparrows Point, Maryland.  That company is 
 
          9   no longer performing ship repairs.  Short answer, no, 
 
         10   that dry dock is not available. 
 
         11                Question:  Did the charging system leak 
 
         12   into a bilge or collection system? 
 
         13                Answer:  Yes, into a collection system. 
 
         14                Question:  Did the core have a check 
 
         15   source, start-up source?  If yes, what happened to it? 
 
         16                Answer:  Yes.  It was disposed at some 
 
         17   undetermined previous date. 
 
         18                Question:  Has any radiological sampling 
 
         19   been performed inside accessible points of the primary 
 
         20   system? 
 
         21                Answer:  Yes.  Primary system sampling is 
 
         22   included in the current characterization survey. 
 
         23   Results will be included in the final survey report. 
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          1                Have you know, Cindy spent a fair amount 
 
          2   of time typing up all these index cards yesterday and 
 
          3   then interpreting my chicken scratch. 
 
          4                Question:  Has any radiological sampling 
 
          5   been performed on the secondary side of steam 
 
          6   generators, condensors, et cetera? 
 
          7                Answer:  Yes.  Secondary system sampling 
 
          8   is included in the current characterization survey. 
 
          9   Results will be included in the final survey report. 
 
         10                Question:  Has core sampling been 
 
         11   performed in areas adjacent to the core to assess the 
 
         12   extent of activation? 
 
         13                Answer:.  No.  There has been  
 
         14   no destructive testing performed on the reactor 
 
         15   pressure vessel. [Subsequent to the question and 
 
         16   answer session, MARAD determined to take samples from 
 
         17   the reactor pressure vessel and internal flow control 
 
         18   baffles by means of destructive sampling.  Results  
 
         19   from these tests will be included in the final 
 
         20   characterization survey report.] 
 
         21                If you think that our answer doesn't 
 
         22   quite reflect the question, feel free to then ask a 
 
         23   follow-up when we get to taking questions from the 
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          1   floor. 
 
          2                Question:  If characterization has been 
 
          3   performed, did the results quantify asbestos and other 
 
          4   hazardous materials? 
 
          5                Answer:  Haz-Mat sampling in radiological 
 
          6   spaces was included.  Results will be included on the 
 
          7   characterization survey report; however, no attempt 
 
          8   was made to estimate total quantities of materials. 
 
          9   Testing was only to confirm the presence of hazardous 
 
         10   materials. 
 
         11                Question:  Recommend scanning and 
 
         12   converting drawings and manuals to PDF? 
 
         13                I'll repeat the question. 
 
         14                Question:  Recommend scanning and 
 
         15   converting drawings and manuals to PDF? 
 
         16                Answer:  This is already planned.  CDs 
 
         17   will be provided to participants.  The schedule is to 
 
         18   be determined.  Selected drawings will be scanned and 
 
         19   posted on VOA. 
 
         20                As an aside, in the next month we are 
 
         21   going to commence a physical inventory of drawings and 
 
         22   tech manuals that are held onboard the ship.  The 
 
         23   drawings that were out yesterday for the site survey 
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          1   were a representative sample.  When we get that 
 
          2   inventory built, that will also be posted on VOA. 
 
          3                Question:  Will power ship maintenance 
 
          4   pier-side connections be provided by MARAD? 
 
          5                Answer:  To be determined. 
 
          6                Question:  Where was the CRO drive seal 
 
          7   leak-off collected? 
 
          8                Answer:  It was reprocessed in the system 
 
          9   through the demineralizers. 
 
         10                Question:  Have the equipment drain and 
 
         11   waste tanks been sampled? 
 
         12                Answer:  All sampling will be described 
 
         13   in the characterization survey report; however, no 
 
         14   waste tanks with contents are believed onboard. 
 
         15                Question:  There is or may be water in 
 
         16   the reactor vessel.  That water needs to be removed or 
 
         17   concrete added.  Do you have procedures for opening 
 
         18   the reactor vessel? 
 
         19                Answer:  No.  In its present state, it is 
 
         20   not practical to open the reactor vessel. 
 
         21                Question:  Will MARAD allow temporary 
 
         22   access holes in the containment? 
 
         23                Answer:  We will consider this when 
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          1   appropriate. 
 
          2                Question:  Was boric acid used in the 
 
          3   primary coolant? 
 
          4                Answer:  No. 
 
          5                Question:  Do you have any idea of 
 
          6   internal RCS contamination levels of -- parenthetical, 
 
          7   of any or all of the primary fluid systems? 
 
          8                Answer:  All sampling will be described 
 
          9   in the characterization survey report. 
 
         10                Question:  What are the general levels of 
 
         11   contamination?  What are the max levels of 
 
         12   contamination?  What are maximum levels of radiation? 
 
         13                Answer:  All sampling will be described 
 
         14   in the characterization survey report. 
 
         15                Question:  What services, dry dock 
 
         16   arrangements, et cetera, will be provided by MARAD 
 
         17   during decommissioning work? 
 
         18                Answer:  To be determined.  Current plans 
 
         19   envision dry docking in fiscal year 2006, not 
 
         20   concurrent with decommissioning.  If seaworthiness, 
 
         21   dry docking can be considered. 
 
         22                Question:  Have any samples for asbestos 
 
         23   or lead paint been done?  Have any of the reactor 
 
 



 
                                                             16 
          1   ventilation systems been opened and smeared? 
 
          2                Answer:  Yes.  All sampling will be 
 
          3   described in the characterization survey report. 
 
          4                Question:  Can you provide the weight of 
 
          5   each major component? 
 
          6                Answer:  Yes.  It will be in the D & D 
 
          7   RFP spec and also on the VOA library when available. 
 
          8                Question:  Is any of the ship crane 
 
          9   equipment functional? 
 
         10                Answer:  No. 
 
         11                Question:  Is waste and equipment 
 
         12   disposal in scope or is MARAD handling separately? 
 
         13                Answer:  This will be defined in the 
 
         14   D & D RFP. 
 
         15                Question:  What type of contract is 
 
         16   contemplated? 
 
         17                Answer:  All. 
 
         18                Question:  We are NQA-1 qualified, but 
 
         19   the QA plan has not been approved by the NRC.  Is this 
 
         20   okay? 
 
         21                Answer:  Yes, subject to audit and 
 
         22   approval by MARAD. 
 
         23                Question:  Can you, please, provide more 
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          1   detailed criteria on what is meant by an NRC-approved 
 
          2   quality assurance plan? 
 
          3                Answer:  We expect contractors to have a 
 
          4   QA program that meets NRC regs 10 CFR 50 Appendix B. 
 
          5                Question:  Would an NRC agreement state 
 
          6   radioactive materials license with reciprocity in 
 
          7   Virginia, South Carolina, Maryland, North Carolina, 
 
          8   et cetera, meet the NRC license requirement for 
 
          9   decommissioning? 
 
         10                Answer:  Decommissioning activities will 
 
         11   be covered under MARAD's license. 
 
         12                A little clarification, NRC said no.  The 
 
         13   agreement states -- an agreement state's member state  
 
         14   an agreement license would not cover this project. 
 
         15   This will be governed by NRC.  The project manager is  
 
         16   Al Adams, in the research and test reactor section, and 
 
         17   he's not giving it up. 
 
         18                Question:  Is the demineralizer discharge 
 
         19   piping contaminated?  Was discharge below the 
 
         20   waterline? 
 
         21                Answer:  For the purposes of this 
 
         22   decommissioning, all such piping is assumed to be 
 
         23   contaminated.  Yes, discharge was below the waterline.
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          1                Question:  Will access cuts be allowed 
 
          2   for removal of components; e.g., charging rooms, 
 
          3   et cetera? 
 
          4                Answer:  Yes, subject to prior comments 
 
          5   as to good marine practice and prior review and 
 
          6   approval by MARAD. 
 
          7                Question:  How many months or years until 
 
          8   the bid spec is issued? 
 
          9                Answer:  The level-of-effort RFP will be 
 
         10   awarded in calendar year 2005.  The D & D RFP will be 
 
         11   issued in late calendar year 2006. 
 
         12                Question:  Will a scope of work be fully 
 
         13   defined in the RFP as to specific spaces which will 
 
         14   require decommissioning? 
 
         15                Answer:  Yes. 
 
         16                Question:  Is it MARAD's intent to remove 
 
         17   all equipment and piping, walkways, et cetera, inside 
 
         18   the containment vessel such that when finished the 
 
         19   space becomes one large void? 
 
         20                Answer:  Yes. 
 
         21                Question:  Who will be responsible for 
 
         22   arranging reactor and component disposal with approved 
 
         23   disposal sites, the decommissioning contractor, MARAD, 
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          1   or both the D & D contractor and MARAD? 
 
          2                The answer:  To be determined.  Could be 
 
          3   any of these combinations.  It will be specified in 
 
          4   the RFP. 
 
          5                Question:  Can the bulkhead be breached 
 
          6   to access equipment?  If so, are we required to 
 
          7   restore to original? 
 
          8                Answer:  Yes and yes, in accordance with 
 
          9   good marine practice. 
 
         10                Question:  Will all contaminated piping, 
 
         11   equipment, and drains be identified? 
 
         12                Answer:  There is no intent to physically 
 
         13   mark equipment, piping, or components for disposal. 
 
         14   All such material will be identified on drawings and 
 
         15   references included in the D & D specifications. 
 
         16                Question:  Is the steel containment 
 
         17   vessel activated by neutrons?  If it is activated, 
 
         18   then one couldn't decon it.  Wouldn't it have to be 
 
         19   removed? 
 
         20                Answer:  Surveys are in progress, results 
 
         21   will be in the final characterization report.  The 
 
         22   second half, the answer would be yes. 
 
         23                Question:  Is shore power connection 
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          1   usable?  Have any electrical systems been isolated? 
 
          2                Answer:  Yes, the shore power connection 
 
          3   is usable.  And, yes, electrical systems have been 
 
          4   isolated; however, those systems are not immediately 
 
          5   known.  MARAD will perform an electrical survey after 
 
          6   the ship is removed from the James River. 
 
          7                Question:  What is the total volume of 
 
          8   water still in systems? 
 
          9                Answer:  Approximately 1,100 gallons of 
 
         10   primary system water remains in the lower head of the 
 
         11   RPV.  This water is below the lower nozzles and was 
 
         12   not drained in 1975.  All other primary and secondary 
 
         13   system water was drained and removed in 1975. 
 
         14                Question:  Is the electrical supply to 
 
         15   the containment vessel interior channeled through one 
 
         16   or two equipment trunks or does it enter all over? 
 
         17                And I apologize, this is the first of the 
 
         18   questions that we asked for a clarification, so if the 
 
         19   owner of the question would fess up. 
 
         20                MR. DULL:  That's me.  Tony Dull, MWH 
 
         21   Constructors.  And the reason I asked the question is 
 
         22   just to make sure that I was clear on if we needed to 
 
         23   go cold in the dark, which I think is a desirable 
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          1   condition to do the work, if it was just an easy to 
 
          2   disconnect any equipment trunk or if I had to worry 
 
          3   about all of these different penetrations.  Really, 
 
          4   just fishing. 
 
          5                MR. KOEHLER:  There are multiple 
 
          6   penetrations of the containment vessel.  But on a ship 
 
          7   like SAVANNAH, most of those originate in a junction 
 
          8   box and it's -- while we have yet to investigate the 
 
          9   details, it may be likely that the electrical 
 
         10   connections could be terminated at a reasonably 
 
         11   accessible point and then from there removed. 
 
         12                MR. DULL:  Okay. 
 
         13                MR. KOEHLER:  Next question -- we have an 
 
         14   answer for the next question, but we'd also like some 
 
         15   clarification as to why the question was asked. 
 
         16                Question:  What was the primary water 
 
         17   chemistry?  The answer is, we will research and post 
 
         18   on VOA.  But we're interested in what specifically the 
 
         19   questioner is looking for. 
 
         20                MR. MAHON:  Just the general indication 
 
         21   of what -- what you might expect as far as 
 
         22   contamination on the inside of the RCS. 
 
         23                MR. STOUKY:  We can provide that. 
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          1                MR. KOEHLER:  We'll research and provide 
 
          2   that.  We have the water chemistry manual and there 
 
          3   are volumes of water chemistry records down in our 
 
          4   archive, so we'll be able to research that. 
 
          5                Another clarification:  Has other 
 
          6   material sampling been performed in sumps, sludges, 
 
          7   et cetera? 
 
          8                MR. DULL:  Tony Dull again.  I think the 
 
          9   question was really probably because I had forgotten 
 
         10   about the first one that I asked, and I wasn't really 
 
         11   alluding to anything external to the containment 
 
         12   vessel, but what I was interested in was just 
 
         13   determining how much contamination had been discovered 
 
         14   inside the containment vessel or in areas where, say, 
 
         15   the charging systems might have leaked off, and it 
 
         16   really was just to assess how much of the extent of 
 
         17   the radiological characterization you were doing in 
 
         18   this survey.  I knew you were surveying; it wasn't 
 
         19   clearly quantified. 
 
         20                MR. STOUKY:  It is covered. 
 
         21                MR. KOEHLER:  The answer will be in the 
 
         22   report. 
 
         23                MR. DULL:  Okay.  I've heard that before. 
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          1                MR. KOEHLER:  Yes.  We got very good with 
 
          2   cut and paste last night. 
 
          3                A question with a clarification 
 
          4   requested.  There is or may be water -- this was the 
 
          5   second half of the previous question. 
 
          6                There is or may be water in the reactor 
 
          7   vessel.  That water needs to be removed or concrete 
 
          8   added. 
 
          9                Second half was, how is shielding 
 
         10   provided? 
 
         11                And we're looking for clarification on 
 
         12   that.  And we have no takers for the question, and so 
 
         13   we'll just strike that one, I guess. 
 
         14                This was a question that we couldn't 
 
         15   quite understand or read.  Paint chem structure, 
 
         16   question mark.  I can imagine nobody would want to 
 
         17   fess up to that one. 
 
         18                Last of yesterday's question with 
 
         19   clarification requested:  Has radionucleid inventory 
 
         20   been established; i.e., gamma spec? 
 
         21                MR. FILLINGAME:  That was me.  If you're 
 
         22   looking for -- the question was, is the 
 
         23   radionucleid -- is it going to be in the report?  We 
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          1   heard that already today.  Have you established the 
 
          2   radionucleid in the gamma ray spectrometer what's in  
 
          3   the system? 
 
          4                MR. STOUKY:  The question, if I 
 
          5   understand correctly, is have we done isotopes 
 
          6   specific? 
 
          7                MR. FILLINGAME:  Yes.  I heard the 
 
          8   comment that you have a gamma ray spectrometer 
 
          9   available.  Is that gamma spec -- have you done the 
 
         10   gamma spec analysis and is the inventory available? 
 
         11                MR. STOUKY:  It will be in the report. 
 
         12                MR. KOEHLER:  It will be in the report. 
 
         13                MR. FILLINGAME:  I knew that before we 
 
         14   got the question. 
 
         15                MR. STOUKY:  But the answer is yes, it 
 
         16   will be in the report. 
 
         17                MR. KOEHLER:  Would you guys like to take 
 
         18   a quick break before we go to the next set or are you 
 
         19   good to go? 
 
         20                MR. DULL:  I'd like to get a 
 
         21   clarification on one thing, if you don't mind.  The 
 
         22   first set of questions that you read were mine and 
 
         23   there was some kind of -- I think I asked a question 
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          1   about core sampling. 
 
          2                One of the things I was interested in 
 
          3   is some of the concrete that is -- if I remember 
 
          4   correctly, surrounds the containment vessel, and I 
 
          5   think there's concrete inside.  I don't remember 
 
          6   specifically, but it was addressed more towards that 
 
          7   and activation of the concrete because it would strike 
 
          8   to the amount of waste that would have to be disposed. 
 
          9                MR. KOEHLER:  The concrete is being 
 
         10   sampled.  The results will be in the report.  There is 
 
         11   no concrete inside the containment vessel.  All of the 
 
         12   concrete is external to the containment vessel.  I'll 
 
         13   leave it at that.  I didn't want Gene to have to beat 
 
         14   me the first time. 
 
         15                (Humor intended- It's very tempting to say  
 
         16   more, but, again, as I explained at the beginning, this 
 
         17   is a government project and we try to keep you guys in  
 
         18   the dark as much as possible.) 
 
         19                Okay.  Going on to the questions that 
 
         20   were handed to us this morning. 
 
         21                And if you don't mind, we may need to 
 
         22   confer to come up with an answer as we go through 
 
         23   this. 
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          1                Question:  Bonding requirements, yes? 
 
          2                MR. SIMMONS:  To be determined. 
 
          3                Answer:  MR. KOEHLER:  To be determined. 
 
          4                Question:  Where can the detailed budget 
 
          5   for the D & D work be found, or will MARAD provide 
 
          6   this information? 
 
          7                Answer:  MARAD's budget requests for 
 
          8   fiscal '06 are available through our public documents 
 
          9   and may be researched through the Library of Congress. 
 
         10   MARAD's appropriations for fiscal 2004 and 2005 are 
 
         11   also public documents and are generally accessible 
 
         12   through web searches. 
 
         13                Question:  If a contractor bids sending 
 
         14   the RPV to Envirocare and it has to go to Barnwell, 
 
         15   will the contractor be accountable for the increase in 
 
         16   cost? 
 
         17                Answer:  To be determined. 
 
         18                Okay.  Question:  Will ancillary piping 
 
         19   and systems in the vicinity of the reactor area be 
 
         20   verified empty prior to ship turnover? 
 
         21                Answer:  I'm going to address this in two 
 
         22   ways.  The first is the easier way.  There will be no 
 
         23   ship turnover, per se.  The vessel is owned by the  
 



 
                                                             27 
          1   Maritime Administration and will remain under the 
 
          2   custody and care of the Maritime Administration through 
 
          3   the decommissioning project. 
 
          4                As to verifying whether or not the 
 
          5   systems are empty, to be determined. 
 
          6                Question:  Is there a defined release 
 
          7   criterion already established for the ship? 
 
          8                MR. STOUKY:  The answer is no. 
 
          9                Answer:  MR. KOEHLER:  Technically, no. 
 
         10   The desire is, of course, to free release the ship and 
 
         11   terminate the license. 
 
         12                All right.  There are -- I think these 
 
         13   are from Master-Lee and there are a series of about 17 
 
         14   questions on three cards. 
 
         15                Question number one:  Location of ship 
 
         16   for decommissioning? 
 
         17                Answer:  To be determined. 
 
         18                Number two:  One shift operation? 
 
         19                Answer:  To be determined. 
 
         20                Number three:  Will we receive as-built 
 
         21   drawings? 
 
         22                Answer:  Yes. 
 
         23                Number four:  Who will do RAD monitoring? 
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          1                Answer:  To be determined. 
 
          2                Number five:  Who will supply RAD 
 
          3   instruments and be responsible for calibration? 
 
          4                Answer:  To be determined. 
 
          5                Number six:  What is the preferred type 
 
          6   of bid? 
 
          7                MR. WIEGAND:  No preferred type. 
 
          8                MR. KOEHLER:  Answer:  There is no 
 
          9   preferred type of bid.  The form of the contract will 
 
         10   be apparent in the RFP. 
 
         11                Number seven:  Will there be a final NRC 
 
         12   inspection?  And who will be responsible for cost? 
 
         13                Answer:  Yes.  And MARAD. 
 
         14                Eight:  Who will supply all rigging 
 
         15   materials and engineering? 
 
         16                Answer:  To be determined. 
 
         17                Nine:  Will any decking need to be cut 
 
         18   open?  And who will replace removed pieces? 
 
         19                MR. WIEGAND:  That's your access question 
 
         20   again. 
 
         21                MR. KOEHLER:  I think I'd like to take an 
 
         22   opportunity to pontificate because we get this 
 
         23   question a lot. 
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          1                Answer:  The ship was designed and  
 
          2   constructed with numerous access points.  The ship was  
 
          3   constructed first and all the reactor components and  
 
          4   the nuclear systems were installed after the ship was  
 
          5   built through access points provided for that purpose. 
 
          6                I like to say, as a marine project, this 
 
          7   is actually fairly simple.  We open the forward hatch, 
 
          8   we remove the cubula (phonetic) top; everything that's 
 
          9   in the containment went in through that hatch and 
 
         10   everything should be able to come out of that hatch. 
 
         11                Similarly, there's an access hatch for 
 
         12   the secondary containment forward of the main reactor 
 
         13   compartment hatch.  We see a lot of questions about 
 
         14   cutting accesses through the ship. 
 
         15                Jon Stouky was a little amazed the other 
 
         16   day when I made a comment that it would be much easier, 
 
         17   for example, to remove the buffer seal charge pumps by 
 
         18   cutting the side shell on the dry dock and removing 
 
         19   them out the side than rigging them through the door 
 
         20   that he swears they were designed to go through. 
 
         21                In the long run, when it comes time to  
 
         22   doing this project, we would hope that the existing 
 
         23   accesses, the existing permanent means of access to 
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          1   all of this equipment will be used to the maximum 
 
          2   extent practicable.  In any marine job, if there's an 
 
          3   assessment to cut accesses, it's done and those 
 
          4   accesss are then restored.  Presumably that will be 
 
          5   the responsibility of the primary D & D contractor, 
 
          6   but will be subject to the approval of the MARAD COTR 
 
          7   before it's accomplished. 
 
          8                I hope that gives everybody a good idea 
 
          9   of what we expect.  You're at liberty to propose 
 
         10   processes to get the work done, but there's an 
 
         11   expectation that this ship is built with a lot of 
 
         12   access already in it, and you should make the maximum 
 
         13   use of it that you can. 
 
         14                Question:  What will be the required  
 
         15   conditions for finalization of our work; is that 
 
         16    correct?  Can you explain that a little bit more? 
 
         17                MR. BRIGGS:  It was answered earlier, but 
 
         18   I heard open space, free release license gone -- 
 
         19                Answer:  MR. KOEHLER:  When we do develop 
 
         20   the end state, the intent is that the ship would be  
 
         21   publicly accessible.  We don't intend to use the 
 
         22   resident farmer model.  We don't think that's going to  
 
         23   happen, but we do want the ship free and clear for 
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          1   public access in all the spaces. 
 
          2                Question:  Will the exterior of the ship 
 
          3   require cleaning and recoating? 
 
          4                Answer:  By the time you get it, it will 
 
          5   be done. 
 
          6                Twelve:  What kind of payment schedule 
 
          7   can we expect? 
 
          8                Answer: (Humor intended- The worst 
 
          9   possible.)  To be determined. 
 
         10                Thirteen:  Are there any special 
 
         11   permitting requirements required by the state EPA or 
 
         12   NRC? 
 
         13                Answer:  Whatever is applicable to a 
 
         14   project of this nature by state and local EPA, NRC 
 
         15   will be expected to be -- expect the worse.  NRC loves 
 
         16   this ship.  It's a one-of-a-kind thing.  They are 
 
         17   going to be all over it. 
 
         18                Fourteen:  Has Barnwell agreed to receive 
 
         19   such large components or will size reduction be 
 
         20   required? 
 
         21                MR. STOUKY:  I don't know the answer. 
 
         22                MR. KOEHLER:  We will research this and 
 
         23   let you know. 
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          1                Fifteen:  Who will be responsible for all 
 
          2   RAD records and reporting? 
 
          3                Answer:  To be determined. 
 
          4                Sixteen:  Can MARAD ask the Merchant 
 
          5   Marine Academy, Kings Point if they want to do any 
 
          6   intern work, and what would be the cost? 
 
          7                I'm a Fort Schulyer man.  John is from 
 
          8   Maine.  Will we indulge the United States Merchant 
 
          9   Marine Academy? 
 
         10                Yes, I will happily note that the 
 
         11   chairman of the engineering department at Kings Point 
 
         12   is also a Fort Skyler man, Jose Femenia.  And Jose  
 
         13   Femenia and I have already had some discussions and  
 
         14   will be continuing our discussions as to how the 
 
         15   USMMA can participate. 
 
         16                Seventeen:  Who will be responsible for 
 
         17   all cranes as required and waste containers? 
 
         18                Answer:  To be determined. 
 
         19                Question:  Can the D & D work be done in 
 
         20   a foreign country? 
 
         21                Answer:  No. 
 
         22                Question:  Is there a hazardous materials 
 
         23   characterization? 



 
                                                             33 
          1                Answer:  It will be in the final survey 
 
          2   report. 
 
          3                Question:  Has an EA or EIS been 
 
          4   completed?  If not, who will do this? 
 
          5                Answer:  MARAD will submit a 
 
          6   decommissioning license amendment to NRC that will 
 
          7   include appropriate environmental analysis.  Our 
 
          8   understanding is that the EIS will be done by NRC. 
 
          9                Question:  What are the control rods made 
 
         10   from?  Do they contain -- and I believe this is 
 
         11   cadmium or europium? 
 
         12                MR. STOUKY:  Yeah, to be determined. 
 
         13                MR. KOEHLER:  To be determined.  We'll 
 
         14   research and provide. 
 
         15                Question:  Are any of the components to 
 
         16   be deconned and returned to MARAD? 
 
         17                Answer:  To be determined. 
 
         18                Question:  Is there any activated 
 
         19   concrete in the bioshield or elsewhere? 
 
         20                Two-part answer:  Not in the bioshield. 
 
         21   Elsewhere, to be determined and in the 
 
         22   characterization report. 
 
         23                Question:  Is an attendance list for the 
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          1   tours and QA sessions available? 
 
          2                Answer:  It will be posted on VOA. 
 
          3                Question:  Is the ship's stability 
 
          4   information available, complete, and accurate? 
 
          5                Answer:  Yes, yes, and yes.  We are in 
 
          6   house building a computerized trim and stability 
 
          7   module for the vessel.  The existing T & S booklet is 
 
          8   circa 1969, which is accurate to the end state of the 
 
          9   vessel, but we are going ahead and building a 
 
         10   contemporary computer T & S booklet, and all the 
 
         11   stability information will be contained therein. 
 
         12                Question:  Will MARAD provide the 
 
         13   10 CFR 61 characterization or will contractor be 
 
         14   responsible for this? 
 
         15                Answer:  To be determined. 
 
         16                Question:  If contractor is responsible, 
 
         17   will MARAD provide reactor operating history and 
 
         18   analysis of internal metal components? 
 
         19                Answer:  Under a prior contract, WPI 
 
         20   researched the reactor operating history and did an 
 
         21   analysis of the internals.  That document will be 
 
         22   publicly available.  It will be on the VOA library. 
 
         23   It is available to any of the bidders in the future. 
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          1                Question:  Can the D & D work be done in 
 
          2   situ in the James River? 
 
          3                Answer:  Yes, but, no, we won't.  It's 
 
          4   kind of a joke.  Again, I like to get off on a 
 
          5   tangent, but with a heavy-duty marine crane, you could 
 
          6   do it here, but it's not going to happen. 
 
          7                Question:  Will contractors be required 
 
          8   to guarantee disposal of all RAD materials? 
 
          9                Answer:  Maybe.  To be determined.  It 
 
         10   will be in the RFP. 
 
         11                Question:  Will a performance bond be 
 
         12   required? 
 
         13                Answer:  To be determined.  It will be in 
 
         14   the RFP. 
 
         15                Question:  Who will have responsibility 
 
         16   for the stability and seaworthiness of the ship during 
 
         17   D & D? 
 
         18                Answer:  To be determined.  Again, MARAD 
 
         19   will retain custody of the ship throughout the D & D 
 
         20   process.  There will obviously be stability 
 
         21   calculations and considerations with every major 
 
         22   component lift. 
 
         23                When you pull the reactor pressure vessel 
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          1   out, there's a stability impact to the ship.  All of 
 
          2   that will be assessed and carefully monitored prior to 
 
          3   the lift and during the lift.  Who will be ultimately 
 
          4   responsible is yet to be determined. 
 
          5                Question:  Will the contractor be 
 
          6   responsible for disposal of all RCRA, R-C-R-A, 
 
          7   materials and mixed wastes? 
 
          8                Answer:  To be determined. 
 
          9                Question:  Is the water shielding tank 
 
         10   contaminated with -- and I assume this is chromium -- 
 
         11   above RCRA limits? 
 
         12                MR. STOUKY:  It will be in the survey 
 
         13   report. 
 
         14                MR. KOEHLER:  It will be in the survey 
 
         15   report. 
 
         16                Question:  Will workers be exposed to or 
 
         17   is there any black mold present on the ship? 
 
         18                Answer:  We have not sampled the mold. 
 
         19   We won't deny that it's here.  There is mildew as 
 
         20   well.  We're going to be cleaning the ship once we 
 
         21   bring it out of James River and to a lay berth.  By 
 
         22   the time we get to D & D, it should be much improved 
 
         23   than what it is here. 
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          1                As we go through and sample the ship, we 
 
          2   will make sure that it is safe for any exposure that 
 
          3   is contemplated.  At this point in time, it's 
 
          4   impossible to say if there's any black mold on here 
 
          5   with any certainty and whether or not anybody would be 
 
          6   exposed to it in a manner that would be harmful to 
 
          7   their health. 
 
          8                Question:  Who will be responsible for 
 
          9   industrial hygiene and health and safety during the 
 
         10   D & D work? 
 
         11                Answer:  Again, to be determined.  That 
 
         12   will be in the RFP. 
 
         13                Question:  What is the expected 
 
         14   procurement approach?  Best value?  Fixed price? 
 
         15   T & M cost? 
 
         16                Answer:  It will be in the RFP.  We're 
 
         17   considering any and all options. 
 
         18                Question:  Is there expected to be a 
 
         19   prequalification step for the execution contract prior 
 
         20   to the RFP? 
 
         21                Answer:  To be determined. 
 
         22                Question:  What about the non RAD areas 
 
         23   of the vessel?  Dismantle as normal?  Clean steel can 
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          1   be sold? 
 
          2                Answer:  No and no.  Ship will be 
 
          3   preserved.  If it is ultimately scrapped, it will be 
 
          4   put into the ship disposal program, and that will be 
 
          5   well down the road. 
 
          6                Question:  Shielding for the reactor, is 
 
          7   it lead?  What are the levels? 
 
          8                MR. STOUKY:  It is lead and it will be on 
 
          9   the survey report. 
 
         10                MR. KOEHLER:  It will be in the survey 
 
         11   report. 
 
         12                Coolant pipes, are they contaminated for 
 
         13   the purpose of decommissioning? 
 
         14                Answer:  Consider yes. 
 
         15                Question:  Have the smokestack and 
 
         16   associated pipes to stack been tested?  And what are 
 
         17   the levels? 
 
         18                Answer:  We have no smokestack on the 
 
         19   SAVANNAH.  It is one of the architectural features of 
 
         20   the vessel.  There is ventilation, which has been 
 
         21   sampled.  We don't intend to install a smokestack. 
 
         22   But if there's a desire, we'll consider it. 
 
         23                Question:  For discussion purposes, can 
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          1   MARAD comment on the NRC D & D RAD material?  A RAD 
 
          2   material license comes with NRC-preapproved programs 
 
          3   and implemented procedures for work to be performed at 
 
          4   temporary job sites.  This allows acceleration by not 
 
          5   requiring MARAD to develop, review, and approval by 
 
          6   NRC-required programs and implementing procedures. 
 
          7                Bottom line:  A D & D RAD material 
 
          8   license allows MARAD to expedite D & D operations with 
 
          9   NRC-approved programs and implementing procedures. 
 
         10                I should have saved this one for last. 
 
         11   Can we comment?  I took the A & L course two weeks 
 
         12   ago, and one of the questions on Larry's test was, 
 
         13   what do you do with the regulators?  Do you keep them 
 
         14   in the dark?  Do you delay them?  Or do you let them 
 
         15   know everything you're doing? 
 
         16                (Humor intended - And, of course, we all 
 
         17   know that the answer is you keep them in the dark.) 
 
         18                NRC has given MARAD a fair amount of 
 
         19   guidance up front as to -- that was a joke.  We don't 
 
         20   always have the lawyers in the room and I saw that 
 
         21   frown and I knew I was in trouble.  Gene did not beat 
 
         22   me, by the way. 
 
         23                MR. SIMMONS:  Because I agree with you. 



 
                                                             40 
          1                MR. KOEHLER:  I'll be very frank -- and 
 
          2   some of you know this -- NRC has given MARAD a fair 
 
          3   amount of guidance over the past year or so as we've 
 
          4   been developing decommissioning plans. 
 
          5                NRC -- and we like to please the 
 
          6   regulator -- NRC has told us to follow the Saxton 
 
          7   model.  This will be a fairly conventional D & D.  We 
 
          8   will develop a D & D -- a decommissioning license 
 
          9   amendment, and from there follow with -- once that's 
 
         10   approved, follow with component removals through 50.59 
 
         11   reviews and so forth. 
 
         12                So the answer is, I think, on this 
 
         13   discussion comment, no, we're not going to go this 
 
         14   way.  We're going to go the way NRC would like us to 
 
         15   go. 
 
         16                Question:  What are the expected 
 
         17   evaluation criteria for the RFP?  What does MARAD 
 
         18   want? 
 
         19                The criteria are under development.  What 
 
         20   do we want?  We'll let you know. 
 
         21                Final question:  What type of experience 
 
         22   is MARAD looking for?  Skill sets? 
 
         23                Answer:  We'll let you know. 
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          1                I think those are all the written 
 
          2   questions.  Would you guys like to take a quick break 
 
          3   and then resume with any questions from the floor? 
 
          4                Take five. 
 
          5                (A recess was taken.) 
 
          6                MR. KOEHLER:  If anybody needs to leave 
 
          7   or needs or wants to leave early, if you have 
 
          8   questions and you want to ask them first, you know, 
 
          9   we'll take you guys first. 
 
         10                So does anybody have any questions from 
 
         11   the floor? 
 
         12                And, again, when you ask a question, if 
 
         13   you'd, please, stand and state your name and company. 
 
         14                MR. FERRIS:  Dave Ferris, with BWXT. 
 
         15   When will the characterization report be available? 
 
         16                MR. KOEHLER:  The deliverable is due 
 
         17   60 days after the end of work on the ship.  And once 
 
         18   it's reviewed and approved, then we'll get it posted 
 
         19   to VOA shortly thereafter.  So you can expect perhaps 
 
         20   three months or so. 
 
         21                Next? 
 
         22                MR. BRAY:  Bob Bray.  Do you know the 
 
         23   light ship displacement -- do you know the light ship 
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          1   you. 
 
          2                MR. BRAY:  I assume the ship is in light 
 
          3   ship condition? 
 
          4                MR. KOEHLER:  Pretty close. 
 
          5                MR. BRAY:  One other question, the 
 
          6   contractor that's performing the work, is he going to 
 
          7   be responsible for determining the location of the 
 
          8   ballast once the contaminated material is removed and 
 
          9   physically placed in the ballast onto the ship? 
 
         10                MR. KOEHLER:  To be determined. 
 
         11                MR. BRAY:  Thank you. 
 
         12                MR. STOUKY:  Do you mean water ballast or 
 
         13   other kind of ballast? 
 
         14                MR. BRAY:  Well, I assume that some 
 
         15   amount of weight is going to be removed from the ship. 
 
         16   And if you're going to put the ship back in the water 
 
         17   and remain on an even keel afterwards, you're going to 
 
         18   have to replace that weight. 
 
         19                MR. KOEHLER:  Yes.  Well -- and from a 
 
         20   naval architectural standpoint, we will ensure that 
 
         21   when everything is all said and done, the ship will be 
 
         22   stable and it will be in a condition to be towed to 
 
         23   wherever it's going to be home ported. 
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          1                MR. BRAY:  Okay. 
 
          2                MR. KOEHLER:  Anyone else? 
 
          3                Kelly. 
 
          4                MR. HUNTER:  Kelly Hunter.  I was 
 
          5   curious -- I understand WPI is doing the 
 
          6   characterization.  I was wondering what plan for 
 
          7   preparing -- the de-plan for submittal, when you plan 
 
          8   to do that, who will be doing that, or will that be a 
 
          9   separate procurement, or is that part of WPI's scope? 
 
         10                MR. KOEHLER:  It is not part of WPI's 
 
         11   scope.  The decommissioning license amendment will be 
 
         12   prepared by MARAD with substantial -- this is going to 
 
         13   be one of the first major tasks of the LOE contractor 
 
         14   when that contract is awarded. 
 
         15                Following the Saxton model, there are 
 
         16   some things we may do by individual license amendments 
 
         17   ahead of time, one of which is the tech spec amendment 
 
         18   for the new organizational structure within MARAD. 
 
         19                So there's some stuff that we'll do, but, 
 
         20   again, the decommissioning -- the decommissioning 
 
         21   license amendment will require the support of the LOE 
 
         22   contractor. 
 
         23                MR. HUNTER:  And that's expected to be 
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          1   awarded -- 
 
          2                MR. KOEHLER:  Calendar year 2005, as 
 
          3   quickly as we mention. 
 
          4                MR. HUNTER:  So de-plan submittal will be 
 
          5   shortly thereafter? 
 
          6                MR. KOEHLER:  I can't speculate how 
 
          7   quickly it would happen. 
 
          8                MR. HUNTER:  Okay.  Thank you. 
 
          9                MR. KOEHLER:  I'll just clarify -- if I 
 
         10   understand correctly -- there may not be actually a 
 
         11   decommissioning plan.  There will be a decommissioning 
 
         12   license amendment.  They are not -- I don't believe 
 
         13   they require us to have a literal decommissioning plan 
 
         14   once we have that amendment in place. 
 
         15                Anybody else?  There must be someone. 
 
         16                MR. DULL:  Tony Dull, MWH.  Just a quick 
 
         17   revisit on the cutting and sectioning of various parts 
 
         18   of the ship in accordance with good marine practice -- 
 
         19                MR. KOEHLER:  Very good.  You get bonus 
 
         20   point for that. 
 
         21                MR. DULL:  I wrote it down, but one of 
 
         22   the things that prompted my question on that was just 
 
         23   some observations from the actual construction of the 
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          1   ship.  The steam generators were assembled once -- 
 
          2   they were put in pieces? 
 
          3                MR. KOEHLER:  Yes. 
 
          4                MR. DULL:  So there isn't -- any sort of 
 
          5   an inflexible expectation that everything has to come 
 
          6   out the same hole that it went in because of some of 
 
          7   the complexities that might be associated with 
 
          8   dismantling equipment once it got in there.  There is 
 
          9   a willingness, I think I heard, to look at some 
 
         10   proposal if it's feasible and that appears to be 
 
         11   appropriate for removing components through some other 
 
         12   spot, like a cut in the side of the hull or -- 
 
         13                MR. KOEHLER:  Yes.  We will -- the D & D 
 
         14   contractor will be responsible for developing the 
 
         15   detailed procedures for the component removal.  If the 
 
         16   D & D contractor envisions that it's -- there's an 
 
         17   advantage to cutting the top of the containment vessel 
 
         18   off, going through number four hole, or something like 
 
         19   that, we'll entertain those plans. 
 
         20                I would imagine that there will be a fair 
 
         21   amount of collaboration between MARAD and the D & D 
 
         22   contractor at that time.  And, of course, any of those 
 
         23   processes and procedures will be subject to our 
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          1   approval. 
 
          2                MR. DULL:  Thanks. 
 
          3                MR. KOEHLER:  Anybody else? 
 
          4                MR. WIEGAND:  There was a question in the 
 
          5   back. 
 
          6                MR. KOEHLER:  Don't be shy.  You guys all 
 
          7   want that boat ride back, don't you? 
 
          8                MR. SIMMONS:  Is that it? 
 
          9                MR. KOEHLER:  Well, if there are no other 
 
         10   questions, then we thank you for coming out and hope 
 
         11   you appreciated -- 
 
         12                MR. FERRIS:  Just real quick, if we have 
 
         13   further questions when we get back we can do that, 
 
         14   right? 
 
         15                MR. KOEHLER:  Yes.  There is a 
 
         16   question-and-answer module on VOA and that will remain 
 
         17   active. 
 
         18                (The proceedings adjourned at 10:40 a.m.) 
 
         19    
 
         20    
 
         21    
 
         22    
 
         23    
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